DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C538 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005647 REGION NO : 3 AWARDED ON : May 28 1999
VERSI ON NO : 4 WORK ORDER# : OL3424
HY CSR 507 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 507 LAKESI DE | NDUSTRI ES TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
BALD HILLS RD TO MP 36.5 2416 HOGUM BAY RD NE 4224 WALLER RD E 1200 E "D' ST
08C538 98516- 3875
PROJECT LACEY WA 985033004 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE, THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
235, 500. 00 80, 000. 00 57, 000. 00 80, 000. 00
2 CLEARI NG AND GRUBBI NG
L.S.
8, 000. 00 9, 000. 00 10, 600. 00 10, 000. 00
3 REMOVI NG DRAI NAGE STRUCTURE
2.0000 EACH 350. 0000 350. 0000 1, 000. 0000 500. 0000
700. 00 700. 00 2, 000. 00 1, 000. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
3, 600. 00 1, 500. 00 3, 300. 00 7, 500. 00
5 REMOVI NG BEAM GUARDRAI L ANCHOR
4. 0000 EACH 200. 0000 150. 0000 150. 0000 150. 0000
800. 00 600. 00 600. 00 600. 00
6 REMOVI NG BEAM GUARDRAI L
114. 0000 w 10. 0000 13. 4500 13. 4500 15. 0000
1, 140. 00 1, 533. 30 1, 533. 30 1, 710. 00
7 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
3, 800. 00 3, 000. 00 2, 800. 00 2, 000. 00
8 REMOVI NG SI DEWALK - BR. 507/128
L.S.
70, 000. 00 20, 000. 00 28, 500. 00 30, 000. 00
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
1720. 0000 s 10. 0000 5. 2500 22.9000 25. 0000
17, 200. 00 9, 030. 00 39, 388. 00 43, 000. 00
10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
3350. 0000 e 10. 0000 10. 0000 19. 6000 35. 0000
33, 500. 00 33, 500. 00 65, 660. 00 117, 250. 00

11 EMBANKMENT COMPACTI ON
520. 0000 nB 4.0000 1.5000 2. 0000 10. 0000
2, 080. 00 780. 00 1, 040. 00 5, 200. 00



DOT_RGGBO5

PS&E JOB NO: 98C538
CONTRACT NO: 005647
VERSI ON NO : 4

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0OL3424

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *
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HY CSR 507 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 507 LAKESI DE | NDUSTRI ES TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
BALD HILLS RD TO MP 36.5 2416 HOGUM BAY RD NE 4224 WALLER RD E 1200 E "D' ST
08C538 98516- 3875
PROJECT LACEY WA 985033004 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE, THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 GRATE I NLET TYPE 1 OR 2
3. 0000 EACH 1, 500. 0000 1, 500. 0000 1, 550. 0000 1, 500. 0000
4,500. 00 4,500. 00 4, 650. 00 4,500. 00
13  QUARRY SPALLS
22.0000 t 30. 0000 55. 0000 100. 0000 80. 0000
660. 00 1, 210. 00 2, 200. 00 1, 760. 00
14 SCHEDULE A CULV. PIPE 300 MM DI AM
84. 0000 w 50. 0000 49. 0000 101. 4000 100. 0000
4, 200. 00 4,116. 00 8,517. 60 8, 400. 00
STORM SEVER
15 CATCH BASI N TYPE 1L
3. 0000 EACH 2, 000. 0000 850. 0000 870. 0000 1, 000. 0000
6, 000. 00 2, 550. 00 2, 610. 00 3, 000. 00
16 CATCH BASI N TYPE 1
11. 0000 EACH 800. 0000 700. 0000 760. 0000 800. 0000
8, 800. 00 7,700. 00 8, 360. 00 8, 800. 00
17 CATCH BASIN TYPE 2 1200 MM DI AM
1. 0000 EACH 2, 200. 0000 2, 200. 0000 1, 600. 0000 1, 500. 0000
2, 200. 00 2, 200. 00 1, 600. 00 1, 500. 00
18 TESTI NG STORM SEVER Pl PE
357. 0000 w 3. 0000 6. 5000 4. 0000 10. 0000
1,071.00 2,320. 50 1, 428. 00 3,570. 00
19 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
397. 0000 w 65. 0000 67. 0000 66. 0000 100. 0000
25, 805. 00 26, 599. 00 26, 202. 00 39, 700. 00
20 PLAIN CONC. STORM SEVER Pl PE 450 MM DI AM
23. 0000 w 100. 0000 100. 0000 89. 1500 120. 0000
2, 300. 00 2, 300. 00 2, 050. 45 2, 760. 00
21 CL. IV REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
36. 0000 w 100. 0000 85. 0000 109. 0000 100. 0000
3, 600. 00 3, 060. 00 3, 924. 00 3, 600. 00



DOT_RGGBO5

PS&E JOB NO: 98C538
CONTRACT NO: 005647

* ok *

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

VERSI ON NO : 4 WORK ORDER# : OL3424
HY CSR 507 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 507 LAKESI DE | NDUSTRI ES TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
BALD HILLS RD TO MP 36.5 2416 HOGUM BAY RD NE 4224 WALLER RD E 1200 E "D' ST
08C538 98516- 3875
PROJECT LACEY WA 985033004 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE, THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
22 CRUSHED SURFACI NG BASE COURSE
2190. 0000 t 10. 0000 11. 5000 19. 6000 15. 0000
21, 900. 00 25, 185. 00 42,924. 00 32, 850. 00
23 SHOULDER FI NI SHI NG
22.9900 km 10, 000. 0000 2, 400. 0000 1, 490. 0000 1, 700. 0000
229, 900. 00 55, 176. 00 34, 255. 10 39, 083. 00
LI QUI D ASPHALT
24 ASPHALT FOR TACK COAT
70. 3000 t 390. 0000 180. 0000 215. 0000 250. 0000
27,417.00 12, 654. 00 15, 114. 50 17,575. 00
25 ANTI - STRI PPI NG ADDI Tl VE
EST.
14, 620. 00 14, 620. 00 14, 620. 00 14, 620. 00
ASPHALT CONCRETE PAVEMENT
26 CRACK SEALI NG
EST.
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
27 PLANI NG Bl TUM NOUS PAVEMENT
32260. 0000 e 4. 0000 4. 0000 2.9700 7.0000
129, 040. 00 129, 040. 00 95, 812. 20 225, 820. 00
28 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2;
185. 0000 t 45. 0000 31. 2000 50. 0000 35. 0000
8, 325. 00 5,772.00 9, 250. 00 6, 475. 00
29 ASPHALT CONC. FOR PAVEMENT REPAI
1240. 0000 t 55. 0000 52. 5000 65. 0000 35. 0000
68, 200. 00 65, 100. 00 80, 600. 00 43, 400. 00
30 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
22770. 0000 t 43. 0000 31. 2000 28. 7500 33. 0000
979, 110. 00 710, 424. 00 654, 637. 50 751, 410. 00
31 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
29, 410. 00 29, 410. 00 29, 410. 00 29, 410. 00



DOT_RGGBO5

PS&E JOB NO: 98C538
CONTRACT NO: 005647

REVISION NO : 1
REGION NO : 3

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

BI DS OPENED ON : May 26 1999

AWARDED ON : May 28 1999

VERSI ON NO : 4 WORK ORDER# : OL3424
HY CSR 507 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 507 LAKESI DE | NDUSTRI ES TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
BALD HILLS RD TO MP 36.5 2416 HOGUM BAY RD NE 4224 WALLER RD E 1200 E "D' ST
08C538 98516- 3875
PROJECT LACEY WA 985033004 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE, THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
32 COMPACTI ON PRI CE ADJUSTMENT
CALC
12, 820. 00 12, 820. 00 12, 820. 00 12, 820. 00
33 ASPHALT CONC. APPROACH CL. /
825. 0000 t 60. 0000 65. 0000 97. 6000 100. 0000
49, 500. 00 53, 625. 00 80, 520. 00 82, 500. 00
EROSI ON CONTROL AND PLANTI NG
34 SEEDI NG, FERTILIZING AND MULCHI NG
0. 8000 ha 3, 000. 0000 2, 620. 0000 3, 750. 0000 3, 500. 0000
2, 400. 00 2, 096. 00 3, 000. 00 2, 800. 00
35 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
10, 500. 00 10, 500. 00 10, 500. 00 10, 500. 00
36  STRAW BALE
30. 0000 EACH 5. 0000 20. 0000 50. 0000 50. 0000
150. 00 600. 00 1, 500. 00 1, 500. 00
TRAFFI C
37 EXTRUDED CURB
478. 0000 w 7.0000 8. 5000 8. 5000 9. 0000
3, 346. 00 4, 063. 00 4, 063. 00 4,302. 00
38 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG POST
68. 0000 w 30. 0000 102. 3000 102. 3000 100. 0000
2, 040. 00 6, 956. 40 6, 956. 40 6, 800. 00
39 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 1, 800. 0000 2, 000. 0000 2, 000. 0000 2, 000. 0000
7,200. 00 8, 000. 00 8, 000. 00 8, 000. 00
40  BEAM GUARDRAI L ELEMENT -- W BEAM
2.0000 EACH 20. 0000 350. 0000 350. 0000 400. 0000
40. 00 700. 00 700. 00 800. 00
41  BEAM GUARDRAI L ELEMENT -- THRI E BEAM
2.0000 EACH 25. 0000 500. 0000 500. 0000 500. 0000
50. 00 1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 98C538 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005647 REGION NO : 3 AWARDED ON : May 28 1999
VERSI ON NO : 4 WORK ORDER# : OL3424
HY CSR 507 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 507 LAKESI DE | NDUSTRI ES TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
BALD HILLS RD TO MP 36.5 2416 HOGUM BAY RD NE 4224 WALLER RD E 1200 E "D' ST
08C538 98516- 3875
PROJECT LACEY WA 985033004 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE, THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 FLEXI BLE GUI DE POST
173. 0000 EACH 25. 0000 22.0000 22. 0000 24. 0000
4,325.00 3, 806. 00 3, 806. 00 4,152.00
43 PAINT STRI PE
34000. 0000 w 0. 3800 0. 2800 0. 2800 0. 3000
12, 920. 00 9, 520. 00 9, 520. 00 10, 200. 00
44 PLASTI C DRAI NAGE MARKI NG
49. 0000 EACH 20. 0000 10. 0000 10. 0000 10. 0000
980. 00 490. 00 490. 00 490. 00
45  PLASTI C JUNCTI ON BOX MARKI NG
8. 0000 EACH 20. 0000 15. 0000 15. 0000 15. 0000
160. 00 120. 00 120. 00 120. 00
46 PLASTI C GORE STRI PE
323. 0000 w 6. 0000 3. 0000 3. 0000 3. 0000
1, 938. 00 969. 00 969. 00 969. 00
47 PLASTI C CROSSWALK STRI PE
54. 0000 e 18. 0000 18. 0000 18. 0000 20. 0000
972. 00 972. 00 972. 00 1, 080. 00
48 PLASTI C STOP BAR
140. 0000 w 10. 0000 10. 0000 10. 0000 10. 0000
1, 400. 00 1, 400. 00 1, 400. 00 1, 400. 00
49 PLASTI C TRAFFI C ARROW
19. 0000 EACH 48. 0000 40. 0000 40. 0000 40. 0000
912. 00 760. 00 760. 00 760. 00
50 PLASTI C RAI LROAD CROSSI NG SYMBOL
3. 0000 EACH 300. 0000 225. 0000 225. 0000 250. 0000
900. 00 675. 00 675. 00 750. 00
51 RAI SED PAVEMENT MARKER TYPE 1
0. 5000 HUND 180. 0000 500. 0000 500. 0000 500. 0000
90. 00 250. 00 250. 00 250. 00
52 RAI SED PAVEMENT MARKER TYPE 2
7.1000 HUND 400. 0000 280. 0000 280. 0000 300. 0000
2, 840. 00 1, 988. 00 1, 988. 00 2, 130. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98C538 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005647 REGION NO : 3 AWARDED ON : May 28 1999
VERSI ON NO : 4 WORK ORDER# : OL3424
HY CSR 507 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 507 LAKESI DE | NDUSTRI ES TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
BALD HILLS RD TO MP 36.5 2416 HOGUM BAY RD NE 4224 WALLER RD E 1200 E "D' ST
08C538 98516- 3875
PROJECT LACEY WA 985033004 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE, THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TEMPORARY PAVEMENT MARKI NG
13400. 0000 w 0. 5000 0. 2000 0. 3300 0. 3000
6, 700. 00 2, 680. 00 4,422.00 4,020. 00
54 PERMANENT SI GNI NG
L.S.
12, 000. 00 15, 000. 00 15, 700. 00 15, 000. 00
55 | LLUM NATI ON SYSTEM
L.S.
28, 000. 00 18, 605. 00 18, 605. 00 24, 000. 00
56 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 1, 000. 0000 1, 000. 0000 1, 000. 0000
5, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
57 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
720. 0000 HR 5. 0000 1. 0000 5. 0000 10. 0000
3, 600. 00 720. 00 3, 600. 00 7,200. 00
58 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
6, 000. 00 2, 000. 00 7, 500. 00 5, 000. 00
59 CONTRACTOR PI LOTED TRAFFI C CONTROL
770. 0000 HR 32.0000 24. 0000 35. 0000 30. 0000
24, 640. 00 18, 480. 00 26, 950. 00 23, 100. 00
60 TRAFFI C CONTROL LABOR
3300. 0000 HR 25. 0000 24. 0000 30. 5000 25. 0000
82, 500. 00 79, 200. 00 100, 650. 00 82, 500. 00
61 TRAFFI C CONTROL SUPERVI SOR
1200. 0000 HR 35. 0000 24. 0000 37.5000 25. 0000
42,000. 00 28, 800. 00 45, 000. 00 30, 000. 00
62 CONSTRUCTI ON SI GNS CLASS A
113. 0000 e 97. 0000 100. 0000 150. 0000 100. 0000
10, 961. 00 11, 300. 00 16, 950. 00 11, 300. 00
OTHER | TEMS
63 REMOVE AND REPLACE WOOD FENCE
L.S.
3, 500. 00 4, 000. 00 1, 000. 00 4, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98C538 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005647 REGION NO : 3 AWARDED ON : May 28 1999
VERSI ON NO : 4 WORK ORDER# : OL3424
HY CSR 507 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 507 LAKESI DE | NDUSTRI ES TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
BALD HILLS RD TO MP 36.5 2416 HOGUM BAY RD NE 4224 WALLER RD E 1200 E "D' ST
08C538 98516- 3875
PROJECT LACEY WA 985033004 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE, THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
750. 0000 s 10. 0000 3. 0000 3. 0000 5. 0000
7,500. 00 2, 250. 00 2, 250. 00 3, 750. 00
65 SHORI NG OR EXTRA EXCAVATI ON CLASS B
620. 0000 e 5. 0000 2.0000 1. 0000 2.0000
3, 100. 00 1, 240. 00 620. 00 1, 240. 00
66 WATER
200. 0000 s 5. 0000 5. 0000 10. 0000 5. 0000
1, 000. 00 1, 000. 00 2, 000. 00 1, 000. 00
67 MONUMENT CASE, COVER, AND PI Pt
1. 0000 EACH 300. 0000 325. 0000 500. 0000 250. 0000
300. 00 325. 00 500. 00 250. 00
68 ADJUST MONUMENT CASE AND COVEF
14. 0000 EACH 200. 0000 175. 0000 250. 0000 200. 0000
2, 800. 00 2, 450. 00 3, 500. 00 2, 800. 00
69 ACCESS CONTROL GATE
1. 0000 EACH 500. 0000 500. 0000 3, 500. 0000 1, 000. 0000
500. 00 500. 00 3, 500. 00 1, 000. 00
70 ADJUST CATCH BASI M
25. 0000 EACH 200. 0000 250. 0000 400. 0000 350. 0000
5, 000. 00 6, 250. 00 10, 000. 00 8, 750. 00
71 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
500. 00 1, 000. 00 2, 500. 00 1, 500. 00
72 ADJUST VALVE BOx
6. 0000 EACH 150. 0000 175. 0000 300. 0000 150. 0000
900. 00 1, 050. 00 1, 800. 00 900. 00
73  ADJUST JUNCTI ON BO»
3. 0000 EACH 240. 0000 175. 0000 300. 0000 150. 0000
720. 00 525. 00 900. 00 450. 00
74 DELETED | TEM
EACH 0. 0000 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
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TITLE : SR 507 LAKESI DE | NDUSTRI ES TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
BALD HILLS RD TO MP 36.5 2416 HOGUM BAY RD NE 4224 WALLER RD E 1200 E "D' ST
08C538 98516- 3875
PROJECT LACEY WA 985033004 TACOVA WA 984431099 TACOVA WA 984211710
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ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
75 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
76  TRI MM NG AND CLEANUP
L.S.
5, 000. 00 500. 00 7, 500. 00 3, 000. 00
77 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
78 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
79 MAI LBOX SUPPORT TYPE 1¢
14. 0000 EACH 150. 0000 100. 0000 100. 0000 200. 0000
2, 100. 00 1, 400. 00 1, 400. 00 2, 800. 00
80 MAI LBOX SUPPORT TYPE 1L
6. 0000 EACH 175. 0000 100. 0000 150. 0000 200. 0000
1, 050. 00 600. 00 900. 00 1, 200. 00
81 MAI LBOX SUPPORT TYPE :
3. 0000 EACH 200. 0000 150. 0000 250. 0000 300. 0000
600. 00 450. 00 750. 00 900. 00
82  SPILL CONTROL RESPONDER
80. 0000 HR 35. 0000 20. 0000 52. 0000 35. 0000
2, 800. 00 1, 600. 00 4,160. 00 2, 800. 00
83  EROSI ON CONTROL SPECI ALI ST
80. 0000 HR 35. 0000 20. 0000 52. 0000 0. 0000
2, 800. 00 1, 600. 00 4,160. 00 0. 00
CONTRACT TOTAL $2, 337, 431. 00 $1, 607, 414. 20 $1, 706, 412. 05 $1, 947, 275. 00



